STATE OF NORTH CAROLINA
DEPARTMENT OF TRANSPORTATION

Roy COOPER JAMES H. TROGDON, Il
GOVERNOR SECRETARY

May 30, 2017

Addendum No. 1

Contract No.: C204035
WBS Nos.: 45723.3.1 and 45734.3.1
County: Rowan

Project Description: Two (2) Express Design-Build Bridge Replacements in Division 9

RE: Addendum No. 1 to Final RFP

June 6, 2017 Letting

To Whom It May Concern:

Reference is made to the Final Request for Proposals dated May 16, 2017. We have since
incorporated changes, and Addendum No. 1 to the Final RFP has been posted to the web address

as follows:

https://connect.ncdot.qgov/letting/Pages/Design-Build-Letting-Details.aspx?let id=Express-DB-Yr6-
Summer-Div06A

Please note that all revisions have been highlighted in gray and are as follows:

The Cover Sheet has been revised. Please void the Cover Sheet and replace it with the revised
Cover Sheet.

The first page of the Table of Contents has been revised. Please void the first page in your
proposal and replace it with the revised first page.

Page No. 1 of the Project Special Provisions has been revised. Please void Page No. 1 in your
proposal and replace it with the revised Page No. 1.

Page No. 9 of the Project Special Provisions has been revised. Please void Page No. 9 in your
proposal and replace it with the revised Page No. 9.

If you have any questions or need additional information, I can be reached by telephone at (919)

707-6900.
Sincerely,
DocuSigned by:
LE Dawngort, .
ERavenpert, Jr., PE
State Contract Officer
Mailing Address: Telephone: (919) 707-6900 Location:
NC DEPARTMENT OF TRANSPORTATION Fax: (919) 250-4119 1020 BIRCH RIDGE DRIVE

CONTRACT STANDARDS Customer Service: 1-877-368-4968 RALEIGH, NC 27610
AND DEVELOPMENT
1591 MAIL SERVICE CENTER

RALEIGH, NC 27699-1591 Website: www.ncdot.gov


http://www.ncdot.gov/
https://connect.ncdot.gov/letting/Pages/Design-Build-Letting-Details.aspx?let_id=Express-DB-Yr6-Summer-Div06A
https://connect.ncdot.gov/letting/Pages/Design-Build-Letting-Details.aspx?let_id=Express-DB-Yr6-Summer-Div06A
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RED:jjl

cc:  Mr. Pat lvey, PE Ms. Virginia Mabry
Mr. Mike Holder, PE Ms. Teresa Bruton, PE
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-- STATE OF NORTH CAROLINA--
DEPARTMENT OF TRANSPORTATION
RALEIGH, N.C.

FINAL REQUEST FOR PROPOSALS

DESIGN-BUILD PROJECT P Bl

T.1.P B-5767 & B-5778

May 16, 2017
Includes Addendum No. 1 Dated May 30, 2017

DATE AND TIME OF PRICE PROPOSAL OPENING: June 6, 2017 AT 2:00 PM
CONTRACT ID: C204035
WBS ELEMENT NO. 45723.3.1 and 45734.3.1

COUNTIES: Rowan

ROUTE NO. Various

MILES: 0.454 miles

LOCATION: Replacement of 2 Bridges in Rowan County

TYPE OF WORK: DESIGN-BUILD AS SPECIFIED IN THE SCOPE OF WORK
CONTAINED IN THE REQUEST FOR PROPOSALS
NOTICE:

ALL PROPOSERS SHALL COMPLY WITH ALL APPLICABLE LAWS REGULATING THE PRACTICE OF GENERAL CONTRACTING AS CONTAINED
IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA WHICH REQUIRES THE PROPOSER TO BE LICENSED BY THE N.C.
LICENSING BOARD FOR CONTRACTORS WHEN BIDDING ON ANY NON-FEDERAL AID PROJECT WHERE THE BID IS $30,000 OR MORE, EXCEPT
FOR CERTAIN SPECIALTY WORK AS DETERMINED BY THE LICENSING BOARD. PROPOSERS SHALL ALSO COMPLY WITH ALL OTHER
APPLICABLE LAWS REGULATING THE PRACTICES OF ELECTRICAL, PLUMBING, HEATING AND AIR CONDITIONING AND REFRIGERATION
CONTRACTING AS CONTAINED IN CHAPTER 87 OF THE GENERAL STATUTES OF NORTH CAROLINA. NOT WITHSTANDING THESE
LIMITATIONS ON BIDDING, THE PROPOSER WHO IS AWARDED ANY PROJECT SHALL COMPLY WITH CHAPTER 87 OF THE GENERAL
STATUTES OF NORTH CAROLINA FOR LICENSING REQUIREMENTS WITHIN 60 CALENDAR DAYS OF BID OPENING, REGARDLESS OF FUNDING
SOURCES.

5% BID BOND OR BID DEPOSIT REQUIRED
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*** PROJECT SPECIAL PROVISIONS ***

CONTRACT TIME INCENTIVE AND DISINCENTIVE
07/12/07 DB1 G04A

The date of availability for this contract is July 17, 2017, except that the Design-Build Team
shall not begin ground disturbing activities, including utility relocations (this does not include
permitted investigative borings covered under a Nationwide Permit No. 6) until a meeting is held
between the NCDOT, the regulatory agencies and the Design-Build Team.

The Design-Build Team shall not begin ground disturbing activities at any given site, until the
applicable permits have been acquired for that site as stipulated in the Environmental Permits
Scope of Work contained elsewhere in this Request for Proposals (RFP).

The completion date for this contract is December 1, 2018.

It is mutually agreed that time is of the essence in completing this contract and opening same to
traffic. It is further mutually agreed a delay in completing this work will result in damage due to
increased engineering and inspection costs to the Department of Transportation, great hardship to
the general public, public inconvenience, obstruction of traffic, interference with business, and
increased cost of maintaining traffic.

By reason of the necessity of expeditious completion of the work included in this contract, and
placing and maintaining traffic on same, it is mutually agreed, the Contractor shall receive an
incentive payment of One Thousand Dollars ($ 1,000.00) per calendar day for each day prior to
December 1, 2018 that this work is completed. Incentive payment shall be limited to a
maximum of Seventy Five Thousand Dollars ($ 75,000.00). No incentive payment shall be
allowed for any calendar day after December 1, 2018 that this work remains incomplete. This
December 1, 2018 date shall be utilized in determining incentive payments and it shall not be
revised for any reason whatsoever. Incentive payment determined to be due the Contractor shall
be paid by the Department within forty-five (45) calendar days after completion of all work. No
incentive payment shall be allowed if the contract is terminated under the provisions of
Article 108-13 of the 2012 Standard Specifications.

Disincentive of One Thousand Dollars ($ 1,000.00) per calendar day shall be assessed the
Contractor for each day beyond December 1, 2018 for this contract that the work is not
completed.

The Engineer shall withhold the disincentives as they accrue from the amount of monies due on
work performed in the contract.

When observation periods are required by the special provisions, they are not a part of the work
to be completed by the completion date and/or intermediate contract times. Should an
observation period extend beyond the final completion date, the acceptable completion of the
observation period shall be a part of the work covered by the performance and payment bonds.
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(drilled piers versus piles) or a change to the superstructure type is proposed and accepted.
Instead, such reduction in foundation depth or bridge length will result in an adjustment in partial
payments to the Design-Build Team in accordance with the Project Special Provision entitled
“Measurement and Payment.” However, as an incentive to the Design-Build Team to provide an
economical structural design, the Design-Build Team will be paid a lump sum of 15% of the
total partial payment adjustment attributable to the reduced pay item quantities for Foundation
Depth and/or Bridge Length, as applicable. Said lump sum payment will be made upon approval
of all design submittals, and receipt of all permits and FEMA compliance for a given bridge site.
The 15% incentive will not apply to a bridge if the total partial payment adjustments noted above
for that bridge are less than $5,000.00.

SCHEDULE OF ESTIMATED COMPLETION PROGRESS
(9-1-11) (Rev. 3/19/14) DB1 G58

The Design-Build Team's attention is directed to the Standard Special Provision entitled
"Availability of Funds - Termination of Contracts” included elsewhere in this RFP. The
Department of Transportation's schedule of estimated completion progress for this project as
required by that Standard Special Provision is as follows:

Fiscal Year Progress (% of Dollar Value)
2018 (07/01/17 — 06/30/18) 81% of Total Amount Bid
2019 (07/01/18 — 06/30/19) 19% of Total Amount Bid

The Design-Build Team shall also furnish its own progress schedule in accordance with Article
108-2 of the 2012 Standard Specifications for Roads and Structures. Any acceleration of the
progress as shown by the Design-Build Team's progress schedule over the progress as shown
above shall be subject to the approval of the Engineer.

MINORITY BUSINESS ENTERPRISE AND WOMEN BUSINESS ENTERPRISE
(10-16-07)(Rev. 5-25-16) EDB1 G066

Description

The purpose of this Special Provision is to carry out the North Carolina Department of
Transportation’s policy of ensuring nondiscrimination in the award and administration of
contracts financed in whole or in part with State funds.

Definitions

Additional MBE/WBE Subcontractors - Any MBE/WBE submitted at the time of bid that will
not be used to meet either the MBE or WBE goal. No submittal of a Letter of Intent is required,
unless the additional participation is used for banking purposes.

Committed MBE/WBE Subcontractor - Any MBE/WBE submitted at the time of bid that is being
used to meet either the MBE or WBE goal by submission of a Letter of Intent. Or any MBE or
WBE wused as a replacement for a previously committed MBE or WBE firm.
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